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DEPARTMENT OF TRANSPORTATI ON
OLYMPI A, WASHI NGTON 98504

DATE: 2/18/2003
DOT_RGGB03

Bl D OPENI NG FORM

VI C 300TH ST NW AND STARBI RD RD

02A055
Bl DDERS AND BI DS LOCATI ON: SKAGI T, SNOHOM SH
BI DDER BI DDER Bl D OPENI NG DATE: 00/ 00/ 0000
TOTAL TOTAL PRQIECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW Bl DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON I TEME | UNIT PRI CE UNI T PRI CE UNI T PRI CE
LUVP SUM MOBI LI ZATI ON 1
2720 S.Y. REMOVI NG CEMENT CONC. PAVEMENT 2
30 EACH REMOVI NG GUI DE POST 3
26000 L. F. REMOVI NG TEMPORARY PAVEMENT MARKI N 4
30400 L. F. REMOVI NG PAI NT LI NE 5
80 HUND REMOVI NG RAlI SED PAVEMENT MARKER 6
764 S. Y. REMOVI NG ASPHALT CONC. FROM BRI DG 7
12151 C.Y. ROADWAY EXCAVATI ON | NCL. HAUL 8
270 C. Y. UNSUI TABLE FOUNDATI ON EXCAVATI ON | 9
12112 L. F. PVC UNDERDRAIN PIPE 3 IN. DI AM 10
1310 L. F. PVC DRAIN PIPE 3 IN. DI AM 11
200 S. . BRI DGE APPROACH SLAB 12
762 S. Y. MEMBRANE WATERPROOFI NG ( DECK SEAL) 13
5000 EST. BRI DGE DECK REPAI R 14
11007 TON SHOULDER BALLAST 15
5210 TON CRUSHED SURFACI NG BASE COURSE 16
7000 EST. ANTI - STRI PPI NG ADDI Tl VE 17
800 C.Y. CEMENT CONC. PAVEMENT - | NCLUDI NG 18
680 EACH EPOXY- COATED TIE BAR WTH DRILL HQ 19
1810 EACH 1-1/2 INCH X 18 | NCH EPOXY- COATED| 20
5000 EST. FORCE ACCOUNT PARTI AL DEPTH SPALL| 21
8180 L. F. SAW CLEAN, AND SEAL TRANSVERSE Al 22
168 L. F. CLEAN AND SEAL EXI STI NG CONC. RAN 23
63350 S. F. CEMENT CONC. PAVEMENT GRI NDI NG 24
6945 TON ASPHALT CONC. FOR PRELEVELI NG CL. 25
8334 CALC JOB M X COVPLI ANCE PRI CE ADJUSTMEN 26
2388 CALC COVPACTI ON PRI CE ADJUSTMENT 27
13079 L. F. LONG TUDI NAL JO NT SEAL 28
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OLYMPI A, WASHI NGTON 98504 DOT RGGB03

BI D OPENI NG FORM -

| 5
VI C 300TH ST NW AND STARBI RD RD
02A055
QUANTI TY DESCRI PTI ON ITEME| UNN'T PRICE | UNIT PRICE | UNIT PRICE
4.6 ACRE EROSI ON CONTROL SEEDI NG, FERTILIZ| 29
1350 L. F. CHECK DAM 30
19 EACH | NLET PROTECTI ON 31
200 L.F. SI LT FENCE 32
4400 L.F. WATTLE 33
15000 EST. EROS| ON/ WATER POLLUTI ON CONTROL 34
4400 L.F. CONSTRUCTI ON  FENCE 35
6000 L.F. TEMPORARY CONC. BARRI ER 36
19500 L. F. REMOVI NG AND RESETTI NG TEMPORARY | 37
2 EACH TEMPORARY | MPACT ATTENUATOR 38
5000 EST. REPAI R | MPACT ATTENUATOR 39
2 EACH TRUCK MOUNTED | MPACT ATTENUATOR 40
520 HR OPERATI ON OF TRUCK MOUNTED | MPACT | 41
31 EACH FLEXI BLE GUI DE POST 42
39800 L. F. PAI NT LI NE 43
1000 L. F. PLASTI C W DE LI NE 44
41 EACH PLASTI C DRAI NAGE MARKI NG 45
2 EACH PLASTI C AERI AL SURVEI LLANCE FULL M 46
1 EACH PLASTI C AERI AL SURVEI LLANCE 1/2 M 47
59.5 HUND RAI SED PAVEMENT MARKER TYPE 1 48
20.5 HUND RAI SED PAVEMENT MARKER TYPE 2 49
26000 L. F. TEMPORARY PAVENENT MARKI NG 50
6.3 M. CONTI NUOUS SHOULDER RUMBLE STRI P 51
1300 HR SEQUENTI AL ARROW S| GN 52
1 EACH PORTABLE CHANGEABLE MESSAGE S| GN 53
3120 HR OPERATI ON OF PORTABLE CHANGEABLE M 54
2 EACH TYPE |11 BARRI CADE 55
LUMP SUM TEMPORARY TRAFFI C CONTROL DEVI CES | 56
230 EACH PYLON 57
2600 HR TRAFFI C CONTROL LABOR 58
130 DAY TRAFFI C CONTROL VEHI CLE 59
1300 HR TRAFFI C CONTROL SUPERVI SOR 60
200 S.F. CONSTRUCTI ON S| GNS CLASS A 61
2300 C.V. STRUCTURE EXCAVATI ON CLASS B INCL.| 62
LUMP SUM ROADWAY SURVEYI NG 63
200 HR TRAI NI NG 64
5000 EST. ROADSI DE CLEANUP 65
5 EST. REI MBURSEMENT FOR THI RD PARTY DAMA 66
-2 CALC M NOR CHANGE 67
LUMP SUM SPCC PLAN 68
27350 S. Y. CONSTRUCTI ON GEOTEXTI LE FOR UNDERG 69
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